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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

60) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the Number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the uploaded
bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.
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7) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption all
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-
4001002.

3) For any further assistance, please contact to the office of Superintending Engineer , AIIMS
Raipur.
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

NOTICE INVITING e-TENDER

“Providing and Installation of Electrical Power
Points at Various Locations in Trauma & Hospital

(a) [Name of Work
Block.”
(b) [Tender No. 31/SE/AIIMS/RPR/2025-26
(c) |Contract Period 04 months
(d) [Estimated Cost % 36,22,331.00
Earnest Money Deposit
( Mandatory to submit % 72,500.00 (to be submitted in the form of an account payee
original EMD for demand draft, fixed deposit receipt from a commercial bank, bank
(e) [participating in Bid and |guarantee issued/ confirmed from any of the commercial bank in
no need to submit hard [ndia in favour of AIIMS, Raipur in the office of Project cell, AIIMS,
copy of whole tender  Raipur before the last date of opening of technical Bid.
document)
(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT)
(whichever is higher).
(b) Where the tendered amount is less than eighty percent (80%)
(f) [Performance Guarantee of the Estimated Cost Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement under (a) above,
shall be increased by an amount equal to the difference
between eighty percent (80%) of the ECPT and the tendered
(g) [Security Deposit 2.5% of the Tendered Value.
Tender documents may AIIMS web site www.aiimsraipur.edu.inand
(h) [be seen on
CPPP site https://eprocure.gov.in/eprocure/app
., |[Last Date & Time of .
(i) . By 04-07-2026 UP TO 13:00 Hours through online.
Submission
Date & Time f i
() [T & tune Jof OPEMNE ) 06-07-2026 at 15:30 Hours.

of Technical Bid

The intending Bidder must read the Terms & conditions carefully. He/ She should only submit bid if
consider himself/herself eligible and bidder in possession of all the documents required.

Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of items to be
executed and the set of terms &conditions of the contract to be complied with and other necessary
documents can be seen and downloaded from website
https:/ /eprocure.gov.in/eprocure/app.

www.aiimsraipur.edu.in__ Or

Superintending Engineer
AIIMS, Raipur
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FORM-6

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Superintending Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online

Percentage Rate/ ItemRate bids in Two bid system (Technical cum Eligibility & Financial)
from eligible and registered contractors of appropriate list of CPWD /M.E.S. /BSNL (Construction)
/Railway /C.G. P.W.D for the following work(s):-

Sl. No. Description Details
(@) |NIT No. 31/SE/AIIMS/RPR/2025-26
“Providing and Installation of Electrical Power
(b) [Name of Work: Points at Various Locations in Trauma & Hospital
Block”
(c) |Estimated Cost R 36,22,331.00

R 72,500.00 (to be submitted in the form of an account
payee demand draft/ fixed deposit receipt from a
commercial bank/ bank guarantee issued/confirmed from
any of the commercial bank in India in favour of AIIMS,
Raipur in the office of Project cell, AIIMS, Raipur before
the last date of opening of technical Bid.)

Earnest Money Deposit
(Mandatory to submit original
(d) [EMD for participating in Bid and
no need to submit hard copy of
whole tender document)

(e) |Period of Completion 04 months

(f) [Last Date & Time of Submission By 04-07-2026 UP TO 13:00 Hours through online.

Date & Time for opening of

®  echnical Bid On 06-07-2026 at 15:30 Hours.

The intending bidder must read the terms and conditions of Tender document carefully. Bidder
may submit bid having all required documents.

Intending bidders shall have to register at CPPP portal to participate in the tendering process.
For details kindly visit website http:// eprocure.gov.in/eprocure/app or In case the bidder
requires any elucidation regarding the tender documents, may contact to the office of Project
Cell, AIIMS Raipur before the opening of tender date.

For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public
Procurement Portal (CPPP) e-Procurement website.

The intending bidders must have valid class-III digital signature to submit the bid. Manual bid
shall not be accepted in any circumstance. The complete bidding process is online bidding;
Bidder should have valid digital Signature Certificate (DSC) for online submission of bids.

The bid document consisting of the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website http://

eprocure.gov.in/eprocure/app free of cost.
The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi
Copies of eligibility documents and EMD as specified on the e-tendering website within the
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period of tender submission. Bidders can upload documents in the form of JPG format, PDF
format and any other format as permissible by the e-tendering portal.

7. Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be treated
as"0". Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of such item shall
be treated as "0"(ZERO).After submission of the bid online the contractor can re-submit revised bid
any number of times but before last time and date of submission of bid as notified.

8. After submission of bid online, it can be revised any number of times before specified time on
last date of submission of bid. While submitting the revised bid, bidder can revise the rate of one
or more item(s) any number of times (need not re-enter rate of all the items) but before last time
and date of submission of bid as notified.

9. Financial bids shall be opened online only for bidders for whom EMD and other uploaded
documents are found in order and who are found to be eligible to bid for work. On opening date,
the bidder can log in and see the bid opening process. After opening of bid he/she will receive
the competitor bid sheets.

10. If the bidder is found ineligible after opening of technical cum eligibility, bid shall become
invalid.

11. The Bidders shall have to submit original instrument for EMD before the last date of
opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority. Bid
security will be refunded to the successful bidder on receipt of a performance security.
Bid securities of the unsuccessful bidders should be returned at the earliest after L1

decided by Committee of AIIMS Raipur.

13. The Technical cum Eligibility bid shall be opened first on due date and time as mentioned
above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a later
date.

14. The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criteria.

15. Performance Guarantee: The successful contractor will be required to furnish a
Performance guarantee after receiving notification of award in the form of an account payee
demand draft, fixed deposit receipt from a commercial bank, bank guarantee issued/
confirmed from any of the commercial bank in India in the name of the "All India Institute
of Medical Sciences, Raipur" which shall be kept valid for a period of 6 months beyond
completion of all the contractual obligations. The amount of performance guarantee shall be
computed as 5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is higher).
Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to the requirement under (a) above, shall be
increased by an amount equal to the difference between eighty percent (80%) of the ECPT and the
tendered amount. The Performance Guarantee can be forfeited in the event of any breach or
negligence or non-observance of any condition of contract or for unsatisfactory performance or
non-observance of any condition of the contract. Performance Security will be released after
successful completion of work under the contract. In case the contractor fails to deposit the said
performance guarantee within the period including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the contractor.
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16.

17.

18.

19.

The earnest money deposited along with tender shall be returned after receiving the aforesaid
performance guarantee.

Sources and Verification of Bank Guarantees

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should be
irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and
should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act 1934 excludmg Co-operative banks or Reg1onal
Rural Banks).

#ed{&H—Bremeh%Ge#espendmg—B&rbk—m—IHdea The Issumg Bank should also state the name and
designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.

Bank guarantees submitted by the tenderers/ contractors as EMD/ performance securities need

to be immediately verified from the issuing bank before acceptance. There may not be any need

to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format.

Guidelines for verification of BGs submitted by the bidders/ contractors against EMD/

performance security/ advance payments and for various other purposes are as follows:

i) BG shall be as per the prescribed formats;

ii) The BG contains the name, designation and code number of the Bank officer(s) signing the
guarantee(s);

iii) The address and other details (including telephone no.) of the controlling officer of the bank
are obtained from the branch of the bank issuing the BG (this should be included in all
BGs). The confirmation from the issuing branch of the bank is obtained in writing though
registered post/ speed post/ courier. The bank should be advised to confirm the issuance of
the BGs specifically quoting the letter of Procurement Entity on the printed official
letterhead of the bank indicating address and other details (including telephone nos.) of the
bank and the name, designation and code number of the officer(s) confirming the issuance
of the BG; Pending receipt of confirmation as above, confirmation can also be obtained with
the help of responsible officer at the field office, which is close to the issuing branch of the
bank, who should personally obtain the confirmation from issuing branch of the bank and
forward the confirmation report to the concerned procurement entity.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their bids, the means of access to the site, the accommodation

they may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their bid. A bidder
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost, all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work

unless otherwise specifically provided for in the contract documents. Submission of a bid by a

bidder implies that he has read this notice and all other contract documents and has made

himself aware of the scope and specifications of the work to be done and of conditions.

The Tender paper/documents can be seen / downloaded from Official website & submitted

through Online or Site.

The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself to

accept the lowest or any other bid and reserves to itself the authority to reject any or all the
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20.

bids received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.

21. The Competent Authority, the Engineer-In-Charge, reserves to himself the right of accepting

the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

22. The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for

award and execution of contracts, in which his near relative is posted as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the AIIMS,
Raipur. Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.

23. The bid for the works shall remain open for acceptance for a period of 90 days from the

date of opening of bids.

24. This notice inviting bid shall form a part ofthe contract document. The successful

25.

26.

bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of “The Notice
Inviting bid, all the documents including additional conditions, specifications and drawings,
GCC, if any, forming part of the bid as uploaded at the time of invitation of bid and rate
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Purchase preference shall be given to Class-I local supplier(s) based on their declaration of the
percentage (%) of minimum local content used in the manufacturing of quoted product as per
Public Procurement (Preference to make in India), Order 2017 notification issued by Gol,
Ministry of Commerce and Industry, Department of Industrial Policy and Promotion (DIPP) vide
order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no. 31026/65/2020-MD
dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers, Department of
Pharmaceuticals

“Local Content” means the amount of value added in India which shall be the total value of the item
procured (excluding net domestic indirect taxes) minus the value of imported content in the item
(including all customs duties) as a proportion of the total value, in percent.

It is expected that, all the participating BIDDER companies have understanding and prior
knowledge about the “Make in India” Initiative and Price Preference Policy of Govt. of India.
However, it is once again emphasized that before participating this e-tender please carefully
read the “Make in India” Initiative and directives of Govt. of India, since in case if any “Make in
India” Registered Company will participate against this e-tender, the Price preference as per the
same will be given to such participating Bidder company for ensuring necessary compliances of
“Make in India” Policy of the Govt. of India.
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27. Eligibility of Bidder

(@ Minimum Eligibility Criteria :

(@)

(i)

(i)

The Applicant should be registered contractors of appropriate list of CPWD /M.E.S.
/BSNL (Construction) /Railway /C.G.P.W.D.

Average annual financial turnover on construction works should be at least 30% of
the estimated cost put to tender during the immediate last three consecutive financial
years. The value of annual turnover figures shall be brought to current value by
enhancing the actual turnover figures at simple rate of 7% per annum.

Experience of having successfully completed similar work in Govt./ Semi Govt./ PSU/
Autonomous Bodies of Govt. during last 7 years ending on previous day of last day of
submission of tender. The value of executed works shall be brought to current costing
level by enhancing the actual value of work at simple rate of 7% per annum;
calculated from the date of completion to previous day of last day of submission of
tenders.

Three similar* works each of value not less than 40% of the estimated cost put to
tender

OR
Two similar* works each of value not less than 60% of the estimated cost put to
Tender

OR
One similar* work of value not less than 80% of the estimated cost put to tender

* “Similar Works” means Electrical works.

(i) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress,
prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be
prepared by the Engineer-in Charge to ascertain their performance to complete any
additional work in AIIMS  Raipur within Stipulated Time of completion of work or
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Extended Time of completion of work (if any). Any adverse remark in the Monthly
Performance Report for contractor shall result in rejection of Technical Bid of such
contractor for this NIT. This criteria for Technical Eligibility of Bidder may be relaxed in
the case of contractor whose performance has been found to be very high order with the
approval of Director, AIIMS Raipur.

(c) Contractual Performance in Other Departments
Letter of past contractual performance to be submitted by bidder as per Performa -VII

Signing of bid document:

a. If the bidder is an individual, the bid shall be signed by him above his full type written
name and current address.

b. If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.

c. If the bidder is a firm in partnership, the bid shall be signed by all the partners of the
firm above their full type written names and current addresses, or, alternatively, by a
partner holding power of attorney for the firm. In the later case a certified copy of the
power of attorney should accompany the application. In both cases a certified copy of
the partnership deed and current address of all the partners of the firm should
accompany the application.

d. If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by
a copy of the power of attorney. The bidder should also furnish a copy of the
Memorandum of Articles of Association duly attested by a Public Notary.

28. In the bid documents the word / sentence shall be read as under :-

29.

a. President of India - Director, AIIMS, Raipur

b. The terms Director General includes CPM/ADG region/ SDG PR Special Director
General / Additional Director General and CPM/ Chief Engineer of the Zone -
Director/Superintending Engineer /Superintending Engineer , AIIMS, Raipur.

c. CPWD - AIIMS Raipur.

Any dispute or difference arising out of this contract or in connection therewith
which cannot be amicably settled between the parties shall be finally settled under the
rules of council of Arbitration of India by one or more arbitrator appointed in
accordance with the said rules. The arbitration shall take place at Raipur (Chhattisgarh)
and the resulting award shall be final and binding upon the parties and shall be in lieu
of any other remedy.
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned and
uploaded within the period of bid submission

1 | Enlistment Order for the Contractor (Wherever applicable)

Scanned Copy of EMD (Original to be submitted as mentioned in Information and

2 Instructions for Bidders for e-Tendering)

Letter of transmittal (Annexure-A)

Vendor Details as per (Annexure-B)

Structure & Organization (Annexure-C)

Declaration by Bidder (Annexure-D)

Consent Letter (Annexure-E)

Self-Certification under Preference to “MAKE IN INDIA” Policy (Annexure —F)

Ol N|ou| | W

Undertaking for goods and services tax (GST) compliance (Annexure —-G)

GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with bid documents.

10 | “If work is awarded to me, I/we shall obtain GST registration Certificate, as applicable,
within one month from the date of receipt of award letter or before release of any payment

by CPWD, whichever is earlier, failing which I/We shall be responsible for any delay in
payments which will be due towards me/us on account of the work executed and/or for any
action taken by CPWD or GST department in this regard.

Proof of Average Annual Financial Turnover on construction works should be at least
11 | 30% of the estimated cost put to tender during the immediate last three consecutive
financial years (Proforma III)

12 | Details of The Similar Works Completed In Last Seven Years (Performa-IV)

13 Details of ongoing/existing works (Proforma-VI) (Affidavit on non-judicial stamp paper of
Rs.10/- duly attested by Notary/Magistrate

Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST

14 CONTRACTUAL PERFORMANCE (Proforma-VII)

15 | Valid Electrical Contractor License of appropriate class.

16 | 77 - . . GasAdey,. 3 Wl
{Enlisted-contractor} have not experienceof similar works-

Integrity Pact (Attached) (Affidavit on non-judicial stamp paper of Rs.10/- duly attested by
Notary/Magistrate)

17 | Note: The Bidders shall submit original Integrity Pact (IP) along with EMD instrument
before the last date of opening of TECHNICAL cum Eligibility Bid to the office of
Tender Opening Authority. In absence of Integrity Pact (IP) your bid will be technically
disqualified and rejected.

Note: Engineer-in Charge may reject the technical bid of the bidder to whom any work is
awarded in AIIMS Raipur and the progress of work is slow. This rejection shall be
exercised by the Engineer-in Charge after written notice of slow progress of awarded
work is issued to the contractor prior to the date of opening of technical bid of this
tender. Decision of Engineer-in Charge shall be final and binding upon the bidder.

e-sign by S.S. Bose

Superintending Engineer
AIIMS, Raipur
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(Annexure-A)
LETTER OF TRANSMITTAL

From:
To

The Superintending Engineer,
Engineering Department, AIIMS, Raipur (C.G.)

Subject:  Submission of bids for the work of “Providing and Installation of

Electrical Power Points at Various Locations in Trauma & Hospital Block.”
Sir,

Having examined the details given in the bid document for the above work, I/we hereby submit
the relevant information.

.I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to F and accompanying statement are true and correct.

.I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

. I/we authorize Engineer-In-Charge or his representative to approach individuals, employers,
firms and corporation to verify our competence and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility bid
are correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

Name of the Bidder

Permanent Account No (PAN)

Particulars of Bank Account

a) Name of the Bank

b) Account Number

c) Name of the Branch

d) Branch Code

e) Address

f) City Name

2) Telephone No

Legal status of the bidder (attach
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

GST Registration Certificate No

Valid Email ID of the Bidder

Complete Postal Address of the
bidder

(Authorized Signature of the Bidder with Seal)
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Annexure-C

STRUCTURE & ORGANISATION

1. (a) Name

(b) Address of the bidder
2. (a)Telephone no.

(b) Telex no.

(c) Fax no.

(d) E-mail
3. Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual

(b) A proprietary firm
(c) A firm in partnership
(d) A limited company or Corporation

4. Particulars of registration with various Government Bodies if any (attach attested

photocopy)
Organization/Place of registration Registration No.
1.
2.
3.

S. Names and titles of Directors & Officers with designation to be concerned with this work.

Signature of Bidder(s) with Seal
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) 1 hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall
have the absolute right to take any action as deemed fit without any prior intimation to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation comes
to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future
forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of
work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

4) I / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

5) All the information and documents given/ uploaded for bids are true.

6) I/ We have provided our e-Mail id for any communication in this regard.

7) 1 have read carefully & understood the important instructions to the all bidders.

Date................ Contractor

E-Mail: (Sign with Seal)
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(Annexure-E)

CONSENT LETTER

“Providing and Installation of Electrical Power Points at Various Locations in
Trauma & Hospital Block.”

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will
be responsible for execution of work only by skilled persons in the field of related work as per
satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized
measurement sheets of work before covering hidden work / job and other exposed works in time as
per clause 6 otherwise measurements will be recorded by the representative of Engineer-In-Charge
which will be bound to me. Final measurement with bill will be produced by me/us within one
month after completion date otherwise representative of Engineer-In-Charge will prepare the same
which will be acceptable and bound to me/us and no any claim in this regard will be made by
me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with
representative of Engineer-In- Charge on time for getting approval from Competent Authority of
AIIMS before execution of work or otherwise the same will be prepared by the department and will

be bound to me/us.

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General
Condition of Contract.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter
of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I[/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.

Signature of contractor with seal
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ANNEXURE-F

Self-Certification under Preference to “MAKE IN INDIA” Policy

CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-BE-II dt. 15/06/2017, its
revision dated 04/06/2020 and any subsequent modifications/Amendments from time to time and as
applicable on the date of submission of tender, we hereby certify that we

(Name of Contractor/Firm/ Agency) are local Contractors and will meet the requirement of
minimum Local content (50%) as defined in above orders for the material against Tender No
if selected as Lowest Bidder

The information furnished hereinafter is correct to the best of my knowledge and belief and I
undertake to produce relevant records before the procuring entity or any other Government authority
for the purpose of assessing the local content of goods/services/works supplied by me.

In the event of the local content of the goods/services/works mentioned herein is found to be
incorrect and not meeting the prescribed supplier class categorization criteria as per said order,
based on the assessment of procuring agency(ies)/Government Authorities for the purpose
of assessing the local content, action shall be taken against me in line with the PPP-MII order and
provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for
which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the General
Financial Rules along with such other actions as may be permissible under law.

Thanking You

Seal and Signature of Authorized Signatory
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ANNEXURE-G

UNDERTAKING FOR GOODS AND SERVICES TAX (GST) COMPLIANCE

I, (Name of Authorized Signatory), in my capacity as (Designation) of (Name of Vendor/Agency),
hereby solemnly affirm and undertake the following in connection with all supplies of goods and/or
services rendered to the All India Institute of Medical Sciences (AIIMS), Raipur.

1. We hereby declare that we are registered under the Goods and Services Tax (GST) Act, 2017,
and hold a valid GSTIN as mentioned above.

2. We shall strictly comply with all provisions of the GST Act, 2017, and all rules, regulations,
and notifications issued thereunder by the Government of India and/or the relevant State
Government.

3. We shall furnish all GST returns accurately and within the prescribed timelines. We shall
ensure that all invoices raised on AIIMS Raipur are correctly reflected in our GSTR-1, and the
corresponding tax liability is paid and declared in GSTR-3B, such becomes available to AIIMS
Raipur and is reflected in its GSTR-2A/2B.

4. We shall issue valid tax invoices for all supplies and services provided to AIIMS Raipur, clearly
mentioning the GSTIN of AIIMS Raipur (22AACAA7875J2ZL) and all other required details.

This undertaking is made to ensure compliance and is legally binding upon us.

Seal with Signature

Name:

Designation:

Date:
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PROFORMA-III

Date:

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No. FINANCIAL Annual Turnover from Remarks
YEAR Construction Works
(Rs. in Lacs)
1 2022-23
2 2023-24
3 2024-25

Note:

1 The bidder shall submit the Certificate from the Chartered Accountant, wherever the Annual Turnover is
certified for the relevant financial year in which the minimum criteria of Annual Turnover is satisfied
should also be submitted.
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PROFORMA-IV

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

Sl. Description Department | Date Stipulated Date of Value of Reasons | Any other

No. | of the work in which of date of actual completed | for relevant
with Contract | work award | completion | completion | work delays, information
No./ Work carried out (Rs.in Penalty if
Order No. Lacs) any

Note:

1. The Bidder shall submit the attested Copies of the Completion Certificates from the Client i.e.
Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt..
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PROFORMA - VII

PAST CONTRACTUAL PERFORMANCE
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the Bidder with address], in
submission of the Bid “( Name of the Work and NIT No.”):

I) have not made any misleading or false representation in the forms, statements and attachments in proof of
the qualification requirements;

i) do not have records of poor performance such as abandoning the work, not properly completing the
contract, inordinate delays in completion, litigation history or financial failures etc.;

iif) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings or
Enterprises or Autonomous Bodies of Central/State Govt.;

iv) have submitted all the supporting documents and furnished the relevant details as per the prescribed
format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify that we are
fully responsible for the correctness of the information and documents submitted by us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for
evaluation/consideration if any.
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To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of AIIMS Raipur.

ANNEXURE -A

INTEGRITY PACT

(Affidavit on non-judicial stamp paper of Rs.10/- duly attested by Notary/Magistrate)
Between
AIIMS Raipur hereinafter referred to as “The Principal,” and

hereinafter referred to as* (The Bidder/

Contractor.”)

Preamble
The Principal intends to award contract/s for "Providing and Installation of Electrical

Power Points at Various Locations in Trauma & Hospital Block" under laid down
organisational procedures, The Principal values full compliance with all relevant laws of the land,
rules, regulations, economical use of resources, and fairness / transparency in its relations with its
Bidder(s) and / or Contractor(s).

To achieve these goals, the Principal shall appoint Independent External Monitors (IEMs) who shall
monitor the tender process and the execution of the contract for compliance with the

abovementioned principles.
Section 1 - Commitments of the Principal:

1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles: -

a. No employee of the Principal, personally or through family members, shall in connection with
the tender for, or the execution of a contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.

b. The Principal shall treat all Bidder(s) with equity and reason during the tender process. The
Principal shall, in particular, before and during the tender process, provide to all Bidder(s) the
same information and shall not provide to any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in the tender process or the contract
execution.

C. The Principal shall exclude from the process all known persons having conflict of interest.

2) If the Principal obtains information on the conduct of any of its employees which is a criminal
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offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal

shall inform the Chief Vigilance Officer and in addition shall initiate disciplinary proceedings.

Section 2 - Commitments of the Bidder(s)/ Contractor(s):

1) The Bidder(s)/ Contractor(s) commits themselves to take all measures necessary to prevent

corruption. The Bidder(s)/ Contractor(s) commits themselves to observe the following principles

during participation in the tender process and the contract execution.

a.

The Bidder(s)/ Contractor(s) shall not, directly or through any other person or firm, offer,
promise, or give to any of the Principal's employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which they are
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or the execution of the contract.

The Bidder(s)/ Contractor(s) shall not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal, in violation of the Competition Act,
2002 (as amended from time to time). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non- submission of bids or any other

actions to restrict competitiveness or to introduce cartelisation in the tender process.

. The Bidder(s)/ Contractor(s) shall not commit any offence under the relevant IPC/PC Act;

further, the Bidder(s)/ Contractor(s) shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal
as part of the business relationship, regarding plans, technical proposals, and business
details, including information contained or transmitted electronically.

The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly, the Bidder(s)/Contractors(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further
details, as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers,” shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the
payments made to the Indian agent/representative must be in Indian Rupees only. Copy of
the “Guidelines on Indian Agents of Foreign Suppliers” is placed on Annex hereto.

The Bidder(s)/ Contractor(s) shall, when presenting their bid, disclose any and all payments
made, is committed to, or intends to make to agents, brokers, or any other intermediaries in
connection with the award of the contract.

Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts

while representing the matter to IEMs and shall wait for their decision.

2) The Bidder(s)/ Contractor(s) shall not instigate third persons to commit offences outlined above
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or be an accessory to such offences.

Section 3 - Disqualification from the tender process and exclusion from future contracts;

If the Bidder(s)/Contractor(s), before award or during execution, has committed a transgression
through a violation of Section 2, above or in any other form such as to put their reliability or credibility
in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process
or take action as per laid down procedure to debar the Bidder(s)/Contractor(s) from participating in

the future procurement processes of the Government of India.

Section 4 — Compensation for Damages:

1) If the Principal has disqualified the Bidder(s) from the tender process before the award
according to Section 3, the Principal is entitled to demand and recover the damages equivalent
to Earnest Money Deposit/ Bid Security.

2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled
to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the Contract value or the amount equivalent

to Performance Bank Guarantee.

Section 5 - Previous transgression:

1) The Bidder declares that no previous transgressions occurred in the last three years with any
other Company in any country conforming to the anti-corruption approach or with any Public
Sector Enterprise in India that could justify his exclusion from the tender process.

2) If the Bidder makes an incorrect statement on this subject, the Principal shall act like para 2)

of Section 4 above.

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors:

In the case of Sub-contracting, the Principal Contractor shall take responsibility for adopting the
Integrity Pact by the Sub-contractor.
a. The Principal shall enter into agreements with identical conditions as this one with all
Bidders and Contractors.
b. The Principal shall disqualify from the tender process all bidders who do not sign this Pact

or violate its provisions.

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s):
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If the Principal obtains knowledge of the conduct of a Bidder, Contractor, or Subcontractor, or of an

employee or a representative or an allied firm of a Bidder, Contractor or Subcontractor which

constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal shall

inform the same to the Chief Vigilance Officer.

Section 8 — Independent External Monitor:

1)

2)

4)

The Principal shall appoint competent and credible Independent External Monitor(s) for this
Pact after approval by the Central Vigilance Commission. The task of the Monitor is to review,
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

The Monitor is not subject to instructions by the parties' representatives and performs their
functions neutrally and independently. The Monitor would have access to all Contract
documents whenever required. It shall be obligatory for them to treat the information and
documents of the Bidders/Contractors as confidential. They report to the Management of the
Principal.

The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction,
all Project documentation of the Principal, including that provided by the Contractor. Upon their
request and demonstration of a valid interest, the Contractor shall also grant the Monitor
unrestricted and unconditional access to their project documentation. The same applies to
Sub-contractors.

The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed
declarations on ‘Non-Disclosure of Confidential Information’ and ‘Absence of Conflict of
Interest.’ In case of any conflict of interest arising later, the IEM shall inform the Management of
the Principal and recuse themselves from that case.

The Principal shall provide the Monitor with sufficient information about all meetings among the
parties related to the Project, provided such meetings could impact the contractual relations
between the Principal and the Contractor. The parties offer the Monitor the option to participate
in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement, they shall
inform the Management of the Principal and request the Management to discontinue or take
corrective action or other relevant action. The Monitor can, in this regard, submit non-binding

recommendations. Beyond this, the Monitor has no right to

demand from the parties that they act in a specific manner, refrain from action, or tolerate
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9)

action.

The Monitor shall submit a written report to the Management of the Principal, within 8 to 10
weeks from the date of reference or intimation to him by the Principal and, should the occasion
arise, submit proposals for correcting problematic situations.

If the Monitor has reported to the Management of the Principal a substantiated suspicion of an
offence under the relevant IPC/ PC Act, and the Management of the Principal has not, within
the reasonable time, taken visible action to proceed against such offence or reported it to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner.

The word ‘Monitor' would include both singular and plural.

Section 9 — Pact Duration:

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months

after the last payment under the contract, and for all other Bidders, 6 months after the contract has

been awarded. Any violation of the same would entail disqualifying the bidders and exclusion from

future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue to be valid

despite the lapse of this Pact as specified above, unless it is discharged / determined by the

Management of the Principal.

Section 10 - Other provisions:

1)

2)

6)

This agreement is subject to Indian Law. The place of performance and jurisdiction is the place
from where the Tender/ Contract is issued.

Changes, supplements, and termination notices must be submitted in writing. Side agreements
have not been made.

If the Contractor is a partnership or a consortium, this agreement must be signed by all partners
or consortium members.

Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties shall strive to come to an agreement
according to their original intentions.

Issues like Warranty / Guarantee, etc., shall be outside the purview of IEMs.

In the event of any contradiction between the Integrity Pact and its Annex, the Clause in the
Integrity Pact shall prevail.
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Section 11 - INDEPENDENT EXTERNAL MONITOR (IEM):

Contractor signing IP shall not approach the courts while representing the matters to IEMs and
he/she will await their decision in the matter.

Other terms and conditions will be governed as per CVC Circular no. 04/06/23 dated

14.06.2023.
Shri Arvind Kumar Arora (IEM) Shri Vishwanath Giriraj (IEM)
Independent External Monitor Independent External Monitor
Email: arvindarora333@gmail.com Email: vairiraj@refdiffmail.com

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:

(For & On behalf of the Contractor) (For & On behalf of the Principal)
(Office Seal) (Office Seal)

Place ---—---------

Date --—----------

Witness 1.: Witness 1: _

(Name & Address) (Name & Address)
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CPWD 7/8

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for the work of: “Providing and Installation of Electrical Power Points at
Various Locations in Trauma & Hospital Block.”

e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the
time specified in Schedule F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs. 72,500.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call
Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a
Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the
earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed
Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is submitted with tender. If [/We, fail to furnish the prescribed
performance guarantee within prescribed tender, [/we agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree
that President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of
earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for
period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of
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Department before date of start of work, The Engineer — in — Charge shall be free to forfeit the
entire amount of Earnest Money Deposited / Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #...coevvnenennnnnnn. Signature of Contractor#
Postal Address#
Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of 2. *

(Rupees X )

The letters referred to below shall form part of this contract Agreement:-

a) *
b)
0)
For & on behalf of the AIIMS Raipur.
Signature.......coeveveiiieneniiiiinennn..
Dated .....ocvvnevnennenen. Designation.........c..cceeueunen.e.
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS
Name of Work: “Providing and Installation of Electrical Power Points at Various
Locations in Trauma & Hospital Block.”

1.

10.

11.

12.

For all items of Civil/Electrical/AC&R;- CPWD specifications with up to date correction slips
up to receipt of tender shall be followed. For the items which are not covered under CPWD
Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-in-
charge shall be final.

. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the

latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.

. Unless otherwise specified, the agreement rates for all items of work of the schedule of

quantities are for all heights, depths, leads and lifts involved in the execution of work.

. Other agencies working at site will also simultaneously execute the work entrusted to them

and the contractor shall offer necessary co-operation wherever required to other agencies.

. On account of security consideration, there could be some restrictions on the working hours,

movement of vehicles for transportation of materials. The contactor shall be bound to follow all
such restrictions and adjust the program for execution accordingly, for which nothing extra
shell be paid.

. The work shall be carried out in a manner complying in all respects with the requirements of

relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State Govt.

. All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/

houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the
contractor to the specified common disposal point. After the collection of full truck load of the
said malba (approx. 4.5 cubic meters), the same shall be disposed off by the contractor to
the authorized municipal dumping ground and nothing extra shall be paid on this
account. In case of non- removal/disposal in the specified period, the same would be disposed
at risk & cost of contractor.

. No residential accommodation shall be provided to any of the staff engaged by the contractor.

The contractor shall not be allowed to erect any temporary set up for staff in the campus.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

All required register will be issued by Engineer-in-Charge/Superintending Engineer duly
marked in chronological order but the contractor will have to arrange all such
registers/stationery etc. Nothing extra shall be paid on this account.

All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable
and Contingent Articles required for execution of the work shall be arranged by the contractor.

The contractor shall make all safety arrangement required for the labour engaged by him at his
own cost. All consequences due to negligence or due to lapse of security/safety or otherwise
shall remain with the contractor. The department shall not be responsible for any mishap,
injury, accident or death of the contractor’s staff. No claim in this regard shall be entertained /
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accepted by the department. Also Contractor is responsible to the damage caused to any
man/material other that his team during execution and AIIMS will not be responsible for that.

Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labor in carrying out the work and shall be rectified by the contractor at
his own cost.

GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per
Govt. of India/AIIMS Rules.

Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

The agency shall restore back the premises and other articles provided by the department to
the department at the time of closure of the contract.

In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

a) Description of schedule of quantities.

b) Additional specifications and special conditions, if any.

c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD
specifications.

d) Architectural drawings.

e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the
Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall
keep at his own cost all such publications of relevant Indian Standards applicable to the
work at site.

The contractor and /or his authorized agent should see the site order book every day and get
the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time
schedule.

The contractor will not pitch up tents for laborers, materials and his stores etc.

No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site or
at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any
notice.

Any damage to the building structure, fittings or any other articles etc. done by the contractor
or his workman during the execution of the work shall be made good by the contractor at his
own cost.

The contractor shall clear the site properly after the completion of the work.

The Agency shall be solely responsible for compliance to the provisions of various Labor and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as
per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident
caused to them and the institute shall not be liable to bear any expense in this regard. The
Agency shall make payment of wages to workers engaged by it by the stipulated date
irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The
Agency shall also be responsible For the insurance of its personnel. The Agency shall
specifically ensure compliance of various Laws / Acts, including but not limited to with their
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28.

re-enactments / amendments / modifications etc.

(@) The Payment of Wages Act 1936.

(b) The Employees Provident Fund & MP Act, 1952.
(c) The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

()  The Payment of Gratuity Act, 1972.

] The Employees State Insurance Act, 1948.

(g1 The Employment of Children Act, 1938.

(h) The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in
the contract shall be treated as breach of contract. Or In Case of breach of any terms and
conditions as mentioned above, the Competent Authority, will have the right to reject the bid at
any stage without assigning any reason thereof and nothing will be payable by AIIMS, Raipur
in that event the EMD and /or Performance Guarantee and/or security deposit shall also
stands forfeited.

Termination of Contract: AIIMS, Raipur would have the right to terminate the contract by
giving one month’s notice before the expiry of the term, in case the work performance is
not up to the standard, or in case there is any violation of AIIMS, Raipur rules &
regulations, or if there is any lapse in compliance of any labor legislation, or if there is any
incident of indiscipline on the part of the bidder or his staff and the agreement may be
terminated by either party by giving one month’s notice to the institution. The decision of
AIIMS, Raipur’s management in this regard would be final and binding on the bidder . In such
an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The
decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising out of
or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by discussions
and negotiations then the same shall be referred to the sole Arbitrator appointed by the
Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within the
framework of applicable legislation and enactment made from time to time concerning
such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. No.
95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and Sanjay
Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and
Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-
408 dt. 17/04 /2015 shall be complied by the Bidders.

B. TERMS & CONDITIONS FOR ELECTRICAL WORK

1. The work shall be carried out strictly in accordance with CPWD specifications for
Electrical works 2023 Part-I (Internal) and 2023 Part-II (External) as amended upto date
in accordance with Indian Electricity Rules, 1956 India electrical Act, 2003 as amended
upto date and as per instructions of the engineer-in-charge including as below and
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14.

nothing will be paid extra.

The electrical work shall be carried out as per actual requirement and quantity is given in
the schedule of work may vary of either side and it is side possible that some of the item
given in the Schedule of work may not require to be executed. The decision of Engineer-
in-charge of the work, in this regard, shall be final and binding on the Tenderers.
However tenderers are required to quote their rates for all the items given in the schedule
of works attached.

All materials to be used on this work should brought in by the contractor to facilitate
testing before use and shall be got approved from the Engineer-in-charge before
installation at site.

The work shall be carried out according to approved drawing/details which shall be
subsequently issued to the successful tenderer for execution of work and as per
instructions of the Engineer-in-charge who will have the right to change the layout as per
requirements at site and the contractor shall not have any right to change in layout.

All damages done to the building during execution of Electrical work shall be the
responsibility of the contractor and the same will be made good immediately at his own
cost to the satisfaction of the Engineer-in-charge. Any expenditure incurred by in this
condition shall be recovered from the contractor and decision of the Engineer-in-charge
about recovery shall be final.

All the debris of the electrical works should be removed and the contractor should be
clear the site immediately clear off any rejected material from the site.

The bad workmanship will not be accepted and defects shall be rectified at contractor’s
cost to the satisfaction of the Engineer-in-charge. The program of electrical works are to
be co-ordinate in accordance with the building work and no claim, for idle labor will
stipulated in the tender, electrical work shall to be completed along with completion of
civil work.

The contractor or his representative is to sign the site order book as & when required by
the Engineer-in-charge and comply with the remarks therein.

The Contractor shall make his own arrangement at his own cost of electrical general tools
and plants required for the work.

All materials to be used on this work shall be ISI marked & shall be got approved in
written from the Technical sanctioning authority/Engineer-in-Charge before installation
at site unless otherwise not covered under ISI.

Materials not being manufactured in India shall be CE marked & ENEC certified. In
absence of any of above, materials shall be summarily rejected.

The makes, size of conduit and wires, shall be got approved from the Engineer-in-charge
before taking up the execution.

Main Board and main distribution Board: the work shall be carried out according to the
drawings/details as approved by the Engineer-in-charge, samples approved before the
whole lot is brought to site and it shall include all inter connections etc. panel drawings
shall be got approved before actual fabrication is taken up.

The connection, inter connection, earthing and inter earthing shall be done by the
contractor where required and nothing extra shall be paid on this account.
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Nothing extra shall be paid for inter connection with thimbles/wires/tapes/strips etc.

All interconnection in the panel, DB, cable-looping boxes shall be carried out with
suitable cable commensurate with the current carrying capacity of incoming and outgoing
cables complete with thimbles etc. as required for which nothing extra shall be paid.

Copper lugs shall be provided for terminating copper/aluminium/GI earth wire to all
switchboards for which nothing extra shall be paid. All multi-stranded/ stranded wires
shall be terminated through copper lugs.

Location of light fixtures, cable routes, power & light point etc. should be prepared & got
approved from the Engineer-in-Charge before execution.

All panels, DB’s, cable-looping boxes will be numbered and marked with paint / name
plate, ferruling of circuit/submain etc and nothing extra will be payable on this amount.

All MCB, MCCB, MCB, DB’s, RCBO’s, RCCB with DB’s shall be of same make /
manufacturer.

Modular Switch / Socket’s / Plates / Computer outlet / Telephone outlet and all
accessories shall be of the single make only be provided. The contractor shall have to
make the edges around the boxes wherever required shall have to be made by the
contractor for which nothing extra shall be paid. The galvanized metal box shall be of the
standard thickness as the GI boxes besides other requirement

The contractor shall have to provide the fish wire after removing the choking of the
conduits. Even if subsequently the conduits are found chocked, the choking will be get
removed and / or the new conduits shall be provided at the risk and cost of the
contractor.

The contractor shall provide junction boxes / looping boxes of required sizes and such
boxes shall be measured as part of conduit / batten wiring without any extra payment.

M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for
providing suspenders for the angle support, conduiting, cable tray etc. for which nothing
extra shall be paid.

Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan
points, due to site conditions, the contractor shall use suitable three pin connectors for
which nothing extra shall be paid. Wiring shall be carried out with FRLS wires

Contractor shall provide polythene/PVC plastic cover for all MDB’s/SDB’s/DB’s, panels,
feeder pillars etc to protect them from rust/damages, during execution of work till the
work is actually completed and handed over to the department.

Cables:-
a) Cables shall be bought from manufacturer only as per approved NIT.
b) The length of the cables required shall be measured w.r.t. site condition and these
shall be delivered in section of approved length only, to avoid jointing as far as
possible.

c) Cable delivery shall be scheduled in consultation with department only.

Earthing connections:-
a) All fans & fittings are to be properly earthed for which no extra will be paid.
b) Proper sleeving is to be provided to bare earth conductor in the switch boxes and
also to bore Conductors used for inter switch looping inside the switch boxes for
which no extra will be paid.
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c) Termination of wiring inside DB’s & main boards should be by crimped connections

d) Clamp type termination of earth strip (wherever provided) to pipe electrode will be
made

The contractor shall bear all the expenses for the testing of the electrical material /
switch gears etc. form the designated lab, as desired by Engineer-in-charge.

All repairs & patch work shall be neatly carried out to match with the original finish & all
damages caused to the building installation during the execution of work shall have to be
made good by the contractor immediately at his own cost to the entire satisfaction of
Engineer-in-charge.

The entire installation shall be at risk and responsibility of the contractor until these are
tested and handed over to the department.

Some of the items of work, if already executed in that case the successful tender shall
have to use these items for completing the work. For wiring, the existing conduit wherever
available / required shall be used by the contractor. The recovery will be made for these
items at accepted rate of other agencies.

Watch and ward of the material shall be the responsibility of the contractor till they are
handed over to the department for which nothing extra shall be paid.

The contractor shall ensure that the staff employed by him for execution of the electrical
work, possess the valid electrical license issued by competent authority. Consequences
arising due to the default of the contractor in not complying with the above condition
shall be the responsibility of the contractor.

The contractor shall abide the specifications given in the tender where the specifications
are not given CPWD specifications with as on date amendments shall be followed. Items
where CPWD specifications are not covered, the decision of Engineer-in-charge shall be
final and binding.

The contractor shall also assess the quantities of various items involved in the work and
shall procure the material accordingly. If excess material is produced, it shall be the
responsibility of the contractor and department will not pay for unused quantity.

In case any extra quantity gets procured in running bills i.e. more than to be, it shall be
taken back and amount shall be adjusted.

The contractor/supplier shall have to produce all the relevant records to certify that the
genuine material from the manufacturers has been supplied and erected. The
invoice /challan of the materials shall be invariably submitted. Custom clearance paper in
respect of materials imported from outside country reqd. to be submitted.

All the LED Bulbs / LED Fittings shall be guaranteed for a period of 3 years. In case of
any defects during this period shall be got rectified without any extra cost.

Contractor shall be mandatorily be required to provide to the engineer-in charge certified
copies of original invoices of all kind of materials, T&P etc. being used or procured for this
agreement. Failure to provide any of such information to engineer-in charge to his
satisfaction shall render the contractor ineligible for payment for such items and no claim
what so ever on this account shall be admissible and decision of engineer-in charge in
this regard shall be final and binding.

The contractor will have to arrange the required Computer, Printer, telephone, furniture
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etc. at his own cost pertaining to his job and he will take all the settings back only
after the expiry of the agreement for which nothing extra shall be paid.

C. TERMS AND CONDITIONS FOR AC&R WORK

1.

The bidder Shall visit the site of installation & Commissioning of the Air conditioning
machine and understand the nature & scope of the work and doubts of any nature and
should be got clarified before quoting. Agency ascertains themselves with all the rules and
regulations of the premises of AIIMS Raipur.

Packaging, forwarding, storage and safe-keeping of all the supplied materials shall be the
sole responsibility of the bidder irrespective of the location of the material. Agency is
responsible for all the materials on site (finished or unfinished). Any loss or damage cause
to the materials incidental or otherwise shall be borne by the agency. The Institute shall
assume no responsibility in this regard under any circumstances.

The equipment offered shall conform to the specifications as given in tender and shall be
guaranteed against defective design, defective quality material supplied, manufacturing
defects etc. for Defect liability period.

SITC for Machine must be carried out by the bidder, quarterly servicing will be done by
the bidder within warranty period. The Contractor shall ensure running equipment’s are
available at default rated parameters & capacity. Extra amount of refrigerant (if required)
to run air conditioner as per parameters in the scope of agency. The healthiness of Air
conditioning machine shall be ensured with no water or refrigerant leakage, no abnormal
sound, proper setting of thermostats and their tripping etc.

Damage to the building during execution of work shall be made as good as previous by
the contractor, otherwise penalty will be imposed by the Engineer-In-Charge which will be
final & bound to contractor.

The contractor shall handover the Air conditioning machine in healthy and working
condition to the department after completion of work and any shortcoming / missing
parts noticed at the time of handover shall be made good by the contractor free of cost,
otherwise necessary deduction will be made from the bill which is bound to the
contractor.

The agency shall ensure that its employees while on AIIMS Raipur premises or while
carrying out their obligations under this contract, observe the standards of cleanliness,
decorum and general discipline lay down by AIIMS Raipur. After completion of work area
should be cleaned. The cleaning of dust, Oil Spillages, Welding butts, Metal Scraps, used
nut bolts & all other scrap removal shall be in contractor's scope. Handling of Scrap
generated arises on account of activities or any kind of material handling will be in
agency scope.

Any malba generated due to dismantling/maintenance shall be cleared from the site of
work immediately without any extra cost failing which same shall be done by the
department and suitable recovery shall be made from the contractor.

All works related to installation of Air conditioning machine like making holes in the walls
for passage of copper tubes and electrical cables, mounting of stands, minor Civil work
like cutting of existing false ceiling and fitting of AC indoor unit etc. shall be done by the
agency and all tools, and tackles including ladder etc. shall be arranged by the agency.
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However, for loading / unloading of Air conditioning machine in the scope of agency. the
AIIMS Raipur shall not provide any labour to the contractor for lifting or transportation of
the Air conditioning machine.

Agency shall be provides all spare parts list with their prices and It is mandatory to
provide O&M user /maintenance manual after completion of work.

At the time of acceptance of the tender, agency shall furnish the details of workers along
with contact details.

The contractor or his representative should not remove, disturb and dislocate the existing
equipment and its parts from its positions until and unless it is authorized by the
Engineer (AC/R).

Any of the skilled or unskilled workers at site found not up to the standard or undesirable
will be required to be forthwith removed by the agency. If found under the influence of the
above, contracting firm shall have to change /replace him, failing which we may
terminate the contract.

Agency shall arrange to render efficient service as outlined by AIIMS Raipur. If due to any
reason, the firm is not able to do the work, the same shall be got done from some other
firm or from the open market at the risk & cost of the contractor and the expenditure
incurred there on shall be recovered from the contractor including penalty imposed by the
Engineer-In-Charge which will be bound to the contractor.

The agency will have to carry out the work in accordance with the drawings technical
specifications / or other conditions after allocation of work and to the full satisfaction of
AIIMS Raipur.

No accommodation for the labourers will be allowed within AIIMS Raipur.

Installation site distance between Indoor Unit and Outdoor Unit is deferment meters,
therefore normal supply of copper tubing, insulation pipe and water drain pipe shall be
accordingly and default parameter achieved as per this.

Installation, testing and commissioning report as per default parameter and 72 hour
testing report if required by the engineer-in-charge.

It is expected from the agency that all the items specified for supply in the tender shall be
strictly in accordance with the standards and quality specification by the respective
manufacturers. Therefore the bidders are advised to go through the specifications of the
items before submitting the bids.

The Bidder ensures that the items supplied against this tender are new, unused, of the
most recent or current models and those they incorporate all recent improvements in
design and materials. The Bidder further ensures that all items/goods supplied against
this tender shall have no defect arising from design, materials or workmanship.

D. Other GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

The material shall be as per CPWD specifications with up to date correction slip and BIS
Specifications wherever mentioned and as per List of approved makes (enclosed).

In the event of any variation between CPWD specifications and that in the IS Code the
former shall take precedent over the later. In the event of variation between he
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nomenclature of item as per schedule of quantities and specifications, the former shall
prevail.

The sample of all the items shall have to be got approved by the Contractor from the
Engineer-in-Charge /Superintending Engineer or his Representative before the supply
commences, the approval of sample shall be only in respect of workmanship and finish,
and shall be without prejudice to the right of Engineer-in-Charge to get random samples
tested out of the actual lot received as per additional conditions. This decision is the
Prerogative of Engineer-in-Charge.

The contractor shall if required furnish the manufacturer’s certificate that the material
supplied satisfy the requirements of the relevant specifications.

The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for
testing shall be provided by the contractor. If the test proves satisfactory and the
material is accepted, the testing charge in respect of satisfactory test shall be borne by

the department contractor.

All other expenditure required to be incurred for making available the sample,
conveyance and packing etc, shall be borne by the contractor himself. In case any
sample of particular lot fails in testing the contractor shall be bound to replace the entire
lot with fresh material of prescribed specifications and the rejected lot shall only be
returned to the contractor after fresh lot is supplied. Testing charges in respect of failed
sample will be borne by the contractor himself.

Rejected materials shall have to be removed by the contractor at his own cost within a
week of the instructions of doing so. Also go down rent as decided by Engineer-in-Charge
shall be charged by the department.

In case of any dispute regarding rejection of quantity of materials the decision of
Engineer-in- Charge shall be final and binding upon the contractor.

Conditional tenders are liable to be summarily rejected.

The rates shall be quoted only in the schedule of quantities attached with the tender and
nowhere else i.e. letter heads etc.

The contractors are specifically required to quote only one rate against each item. The
rate Quoted for any item of material shall conform to the prescribed specifications.

The quantities are approximate and are liable to change up to any extent on either side.
The Engineer- in-Charge reserves right to order deviation from the quantities mentioned
in the tender. The contractor shall supply the additional quantity on the rates quoted in
the tender documents irrespective of deviation limit mentioned elsewhere in the
agreement. The contractor shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage which might have derive from the
execution of supply in full as mentioned in tender but which did not derive any
consequence of the full supply of material mentioned in tender not having been ordered.
It is not necessary to use all items in the BOQ/Schedule during contract Period. The use
shall be based on the requirement at Site. Contractor cannot claim Payment against

44 |Page



Storage of items to maintain the deadline of completion of work as per Tender.

14. The maker of material shall be same as that of actually installed/fixed at site. But, in
case of non-availability or due to any reason, Engineer-in-Charge can take decision to
install equivalent/new items available in the BOQ/Schedule. In case of any dispute the
decision of Engineer-in-Charge shall be final with regards to make/brand of material.

15. For materials used in this work, the record shall be maintained at site in a standard
Performa to watch quality and consumption of the material.

e-sign by S.S. Bose
Superintending Engineer
AIIMS, Raipur
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FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted his tender
dated............... (date) for the construction Of ..........cccccciiiiiiieiiiiiiiinennnn, (name of work) (hereinafter called "the
Tender")

KNOW ALL PEOPLE by these presents that we .......c..cccccoveiiiiiiiiiiinennee. (name of bank) having our
registered office at ... (Hereinafter called "the Bank") are bound wunto
................................................... (Name and division of Superintending Engineer ) (hereinafter called "the
Engineer-in-Charge") in the sum of Rs. ......c..ccoccoiin. (Rs. In WOTdS .eeuviniiniiiiiiiirc e ) for
which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of ....ceeennnie. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that
the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby

waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

WITNESS .......cooeeei.
SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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Form of Performance Security (Guarantee)
Bank Guarantee Bond-Format -1

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bankj)

To

SUPERINTENDING ENGNEER,
AIIMS RAIPUR,

TATIBANDH,

RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the
proposed agreement between................coiiiiiiiiiiiin.n. and  M/S s
(hereinafter called "the said Contractor(s)’) for the work ...,
.................................... (hereinafter called "the said agreement") having agreed to production of
an irrevocable Bank Guarantee for Rs. ............. (RUPEES eivininiiiiiiiiiiiie only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the
terms and conditions in the said agreement.

1. We, oo (hereinafter referred to as "the Bank") hereby undertake to pay to
the Government an amount not exceeding Rs. ............c....coiiiiie (Rupees......cocevevnenen. Only) on
demand by the AIIMS Raipur.

2. WeE, i (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from
the AIIMS Raipur stating that the amount claimed as required to meet the recoveries due or likely
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for
making such payment.

4. W, i (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of
the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

5. WeE, tiiiiiiie (indicate the name of the Bank) further agree with the AIIMS Raipur
that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in
any manner our obligation hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor(s) from time to time or to
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postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the
part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7o WE, i, (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up to .....cccoceevvvvvnienininn.. unless extended on demand by the
AIIMS Raipur.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees ....................) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

Dated the .................... dayof ...,
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form
CPWD-748, shall mean to include both architectural and structural drawings respectively.
The structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if
required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with

ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.

1.11 Any cement slurry added over base surface for bond or for continuation of concreting, for

protecting reinforcement bars, its cost shall be deemed to have been included in the
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N

2.
2.

2.

respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

.12 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

.15 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

.16 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

.17 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

. RATES

.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.

3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies
etc., protection works, testing facilities / laboratory at site of work, facilities for all field
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tests and for taking samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the Contractor
shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas
for construction, site office, positioning of machinery, material yard, cement & other
storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.

5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-
CONTRACTORS

5.1 The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
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5.2

5.3

5.4

5.5

public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Pollution control board.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(i) Properly co-ordinate their work with the work of other Contractors.

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide electricity and water at mutually agreed rates.

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the

Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
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materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(i) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(ii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7. FIELD TESTING INSTRUMENTS
(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.
(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)
9
(10) DBynamiepenetrometer:
(11) Magnifyingglass
(12) Screw driver 30 ems long
(13) Ball pin hammer, 100 gms.
(14) Plastic bags for taking samples
[15) Moeisturemeterfortimber
(16) Earth-resistanece-tests
(17) Fotalstation
(18) Multimeter;
(19) Meggar
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(20) Refrigerant Leak detector

(21) PRipe Bender
(22) Thermometer
(23) Hygrometer
(24) SEM Meter
(25) StepLadder

(26) Ceordlessdrill

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

9.3

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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16. FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART - 1)

Name of contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

N h LD

SE’s letter no. and date Extension granted
Months Days

(a) 1st extension

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of | Date of Period Period for | Overlapping | Net
no hindrance | occurrence | for which | which period if extension | Remarks,
it is likely | extension | any, with applied if any
to last required reference to | for
for this item.
particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:
a. Total value of extra work
b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub Divisional Officer ...............

Signature of contractor
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ......cccocvieeennes day of ., two thousand and ........ccccceeenes between
....................... son of ....ccceeeeeeveeeeeees Of ol (hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and made
between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter
alia, undertook to render the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and
leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures
completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned
from the date after the Construction period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or
misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and
things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to
existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found,
render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge
calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other
contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the
Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this

supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the
decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by ... and for and on
behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

Signed for and on behalf of THE PRESIDENT OF INDIA by ........cccceveeeeen... in the presence of
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LIST OF SPECIALIZED ITEMS / JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Electronic / Digital Signages.

17. Environment Impact Assessment Study and Environment Clearance.

18. Mechanized Housekeeping Work .

Note:

**For these works, Specialized Agencies shall have to be associated by the duly approved

specialized agency by Engineer-In-Charge in case the Contractor does not possess the requisite
eligibility and experience as per the NIT conditions to carry out these works..
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8.

9.

10

11

12

13

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commissioning of the following
. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems

. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in
connection with Republic Day and Independence Day Celebrations.

EPBAX system (equipments).

EPBAX system (cabling and wiring).

[Nlumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.

Interior/exterior flood lighting of heritage/Monumental buildings/structures involving
Computer aided design and evolution of special mounting arrangements for luminaries:
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24.

25.

26.

27.

28.

29.

30.

31

32.

33.

34.

35.

36.

37.

38.

39.

Gas pipe line

Modular OT

Electrically Operated Gate

Fountain Work

Water supply motors and pumps of 100 hp or more
Mechanized Car Parking Systems

VRV/VRF Type Air-Conditioning Systems

. Oxygen Generation Plant

CCTV and Allied Equipments

Access Control System

Hydro Pneumatic Pumps

Providing and fixing of Sensor operated Gates
Precision Air Conditioning System

LAN System

SITC of active power factor filter

SITC of Solar Photo Voltaic Power generation system

LIST-II (B)

. No. Supplying /fabrication, installation, testing and commissioning of the following

. Diesel Generating Set

. Heating, Ventilation and Air-conditioning System

. Sub-station equipment

. Fire fighting system (including wet riser and sprinkler system, portable fire extinguishers)

. Fire detection and alarm system
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NO CLAIM CERTIFICATE

(On company letterhead)
To,

Superintending Engineer,
Project Cell, AIIMS, Raipur

Name of Work
Agreement No.
Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES ...c.oviiniiiiiiiiiiii e
only) in full and final settlement of all the payments due to us for the above stated
work under the above mentioned contract agreement, between us and AIIMS, Raipur.
We hereby unconditionally, and without any reservation whatsoever, certify that with
this payment, we shall have no claim whatsoever, of any description, on any account,
against Procuring Entity, against aforesaid contract agreement executed by us. We
further declare unequivocally, that with this payment, we have received all the
amounts payable to us, and have no dispute of any description whatsoever, regarding
the amounts worked out as payable to us and received by us, and that we shall
continue to be bound by the terms and conditions of the contract agreement, as
regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)
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APPROVED MATERIALS LIST (CIVIL)

Note:

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

1. | Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell
2. | Premium Acrylic Emulsion Paint: | Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/
Interior Nerolac Impression
3. | Admixures& Epoxy FOSROC/ Aquomix/ BAL-
ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF
4. | Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/ Euro bond/ Al-
strong/Aludewr
S. | Aluminium Extrusions/ Sections | Hindalco/ Indalco/ Jindal/Indian Aluminium Co.
6. | P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston
7. | Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan
Pilkington /TATA
8. | Centrifugally Cast Iron Pipe & Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel
Fittings
9. | Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/
Johnson/Varmora/AGL/OASIS/Marbito
10.| Cement Concrete Chequrred Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra
tiles Tiles/NITCO
11.| CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS
BathwarePvt. Ltd./Prayag
12.| CP Brass Bibcock/ Pillarcock/ Marc(oriental series)/ Parko/ Jaquar (Continental
Stopcock/ Angle Valve/ series)/SPRING COLLECTION OF PRIMA
Concealed Stop Cock & CP /GEM/ESS/Plumber/ GRAFDOER by VMS
fittings BathwarePvt. Ltd. /L&K Metro/Vardhman /’Coral’
series of parryware/’JOY’ & VINTAGE’ series of
(Normal Range) KEROVIT by Kajaria /Prayag
13.| CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko
or equivalent /Prayag
14.| Curtain Carrier Vista levlor or equivalent.
15.| Dash fastener/ Expansion M/s DevAshish /HILTI/Fischer/Bosch/Wurth/Trixel.
Bolt/Stone Cladding Clamp
16.| Door closer/ floor springs Dorma/ Haffle/
Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn
17.| Drapery Rod Vista Levlor or equivalent.
18.| Flushing cistern (single/Dual Sleek Dual flush PVC cistern of Hindware /
Flush) as per [S: 7231 ‘Slimline’ofParryware /Prayag
19.| EPDM Gasket AnandLescuyer or equivalent.
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20.| Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/
SIKA /Asian/Nerolac/ICI Kansai Akzo Nobel.
21.| Fibre Glass Shelf Kamal/ Bath King or equivalent.
22.| Float/Clear/Frosted/Toughened | Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard.
/Refractive Glass
23.| Flush Doors / Shutters as per Kutty flush door/ Anchor/ Century/
IS: 2202 Kitlam /Archid /JAYNA/Ashiyana Brand by Evergreen
Industries/ Bhimsaria Door/ Century/ Greenply
/Archid /Kitply/Selected Products Company/Jain
Doors pvt. 1td./Duro/Durian
24.| Flush Valve Aquel/ Marc/ Parryware/ Jaquar /Prayag
25.| FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or
equivalent/JAYNA/ Selected Products Company.
26.| Galvanized/Stainless Steel Shakti/ Arrow/ Hilti/ Fischer
Anchor Fasteners
27.| GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto.
28.| GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya.
29.| Glass Mosaic Tile Bissazza/ Saon or equivalent.
30.| Gun Metal Gate Valve Zoloto/ Leader/ SAINT
31.| False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St.
Gobain(Gyproc)/ Armstrong/Hunter
Dougals/Aearolite /Gridsquare /Interarch
32.| Hardner Hard crete of Snowcem India/ MC Deritop F.H.
33.| Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler
34.| Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/
Kitlam /Action TESA/Sunmica/Durian
35.| Low Level PVC Cistern Single Sleek model Cistern of PVC of Hindware or ‘Slimline’
flush model of Parryware, JINDAL /Prayag
36.| Melamine Polish Melamine Gold of Asian Paint/Wudfinof
pidilite / Timbertone of ICI Dullex/ Beegel.
37.| Metal False Ceiling Nittobo / Armstrong / Trac / Durlum /
Huntordonglas/Aerolite
38.| Mineral Fibre/Calcium silicate Armstrong / Nitobo / Daiken / Hunter Douglas/
Ceiling Aerolite
39.| Modular SS Railing System Metallica India / Stark steel Fabricator / D-line
International Denmark / Mobel Hardware.
40.| M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL
41.| Marine Plywood / BWP Ply Kitply / Duro / Century/ Greenlam/ Durian
42.| Non asbestos high impact Everest or equivalent
polypropelene reinforced
Cement sheet
43.| Oil Bound Distemper/Dry Asian (Professional Acrylic Distemper)/Maxilite of ICI
Distemper / Bisan of Berger/Nerolac (Beauty Acrylic Distemper)
44.| Water closet (Orissa Pan/Indian | Parryware / Hindware /’KEROVIT’ by Kajaria/ESSCO
type) & fittings, accessories as by Jaquar.
per IS : 2556
45.| PE-AL-PE Composite pipes Jindal or equivalent.
46.| Plastic Connection Pipe Parryware /Kamal Delux or equivalent.
47.| Plywood/Veneer Archid/ Kitply/ Green ply/ Century/JAYNA/Green

Ply/Merino/Duro/Durian
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48.| Polyester Powder Coating Nerolac/ Berger/ J&N
49.| Poly Sulphide Sealant PIDISEALbyM /s Pidilite Industry/RDL941-
TECHSEALChokseyChemicals/BASF/SIKA/Fosroc
50.| Polymer Modified Cementitious BalEndura/
grout PidiliteKeroKoal /Ultratech /Ardex/Ferrous Crete.
S1.| Pre-laminated Particle Board IS : | Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan
12823 (Gr-1/ Type-II) board/Action Tesa/Greenlam/Merino
52.| Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white
of Berger/ Nerolac
53.| PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG.
54.| PVC Shutter and frames Rajshri/ Sintex/Polyline/Duroplast/Jain wood
Industries.
55.| PVC Tiles Arm Strong/ LG or equivalent.
56.| Screws GKW / Nettle Fold or equivalent.
57.| Silicon Sealant G.E./ DOW Corning/Waker/BASF /Pidilite/ROFF
58.| Solid Plastic Seat Cover for EWC | EWC standard seat cover white of
Parryware /Hindware /’/KEROVIT’ by Kajaria
59.| Stainless Steel Jindal Stainless Steel/ Salem Steel
60.| Stainless Steel Screws Kundan/ Arrow or equivalent.
61.| Stainless steel Sink with or Nirali/ Hindware/ Frankee/ Cobra/AMC/
without Draining board. GRAFDOER by VMS BathwarePvt.
Ltd./Parryware /Neelkanth /Nirali
62.| Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont
63.| Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel 1td./Jindal
steel & Power 1td.
64.| Super plasticizer MC Baucheme/ Sika/ Fosroc
65.| Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite
Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi
Gloss of Nerolac
06.| Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC
67.| Cement Concrete Paver Block Rigid Tiles/ Raj-Tiles/Advance
&Kerb stone
68.| Textured Exterior wall paint Spectrum/ Ultratech / Heritage by Bakelite coating
and paints/Asian paint/Berger/Nerolac/Luxture.
69.| Towel Ring/Towel Rod /Towel Kamal/ Marc or equivalent /Prayag
Rack
70.| Pre-Painted /powder coated CRC | M/s classic engineers and fabricators/ M/s JK
windows Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.
71.| Veneer Archid/ SUN/ Durian/ Ventura/ NLDK
72.| Virtuosos China Wash Basin Hindware / Parryware /KEROVIT’ by
Oval Kajaria/CERA/Jaguar/ESSCO by Jaquar /Prayag
73.| Vitreous China Floor moulded Parryware / Hindware /KEROVIT’ by Kajaria/
European with Cistern Complete | CERA/Jaguar/ ESSCO by Jaquar /Prayag
74.| Vitreous China Floor Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
European W.C. without cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
75.| Vitreous China Half stall Urinal | Model No. 6002 Urinal flat back large of Hindware or
magnum of Parryware/ ESSCO by Jaquar/Prayag
76.| Vitreous China laboratory Sink Hindware / Parryware /KEROVIT’ by Kajaria/

CERA/Jaguar/ ESSCO by Jaquar/Prayag
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77.| Vitreous China Low Level Hindware / Parryware /KEROVIT’ by Kajaria/
Cistern for European W.C. CERA/Jaguar/ ESSCO by Jaquar/Prayag
78.| Vitreous China Pedestal for Pedstal of Parryware / Hindware or equivalent/
Wash Basin CERA/Jaguar/ ESSCO by Jaquar/Prayag
79.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. with vitreous Cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
(component)
80.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. without Cistern. CERA/Jaguar/ ESSCO by Jaquar/Prayag
81.| Vitreous China Wash Basin Hindware / Parryware /KEROVIT’ by Kajaria/
Rectangular without Pedestal CERA/Jaguar/ ESSCO by Jaquar/Prayag
82.| Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen
/Granamite of Bell /OASIS/ceramic/ Granito/
Kajaria/ M/s Restile/ /Rak/ Johnson/Nitco/
Varmora/AGL/Marbito.
83.| Waste Pipe Kamal with brass checknut/Viking
84.| Water Proofing Compound Pidiproof Ltd./CICO/ Super plast by M/s Structural
(Liquid) water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite
Industries))/BASF/ROFF/SIKA/ArdexEndura
(BalEndura).
85.| White Cement JK White/ Birla White.
86.| CPVC Pipes as per IS: 15778 AKG/Ashirvad /PRIME FLOW OF KRISHI
POLYMERS/Supreme/KSR by Kisan
irrigation /Flowguard plus by finolex/Prince /Prayag
87.| Teak wood /hard wood wire mesh | A-1 Teak product Indore or equivalent.
& panel doors
88.| Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power Itd.
89.| Block Boards as per IS: 1659 JAYNA/Century/Greenply/Archid /Kitply or
equivalent.
90.| Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF
PRIMA as per IS : 781 or equivalent/Prayag
91.| Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF
PRIMA as per [S:1703 or equivalent/Prayag
92.| Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or
equivalent.
93.| HDPE Pipes as per [S:4984 KRISHNA plast pipes/KSR by Kisan
irrigation/Supreme /Reliance /Jain
94.| uPVC Pipes as per [S: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan
irrigation/Supreme /Astral /Prince /Ashirwad /Prayag
95.| uPVC Screen and casing pipes KRISHNA plast pipes/KSR by Kisan
for bore well/tube well as per IS | irrigation/Supreme/Prayag
: 12818
96.| uPVC-SWR Pipes SN 8 as per IS: | KRISHNA plast pipes/KSR by Kisan
13592 irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/
Astral /Prayag
97.| Wooden Shutter with frame Siesto Brand by Bramsaria doors or equivalent.
98.| uPVC Windows/Doors SIESTO Brand by Bhimsaria
Polymers/Duroplast/Fenesta/Komerling/Wintech /Al
uplast
99.| Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement, JK
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Lakshmi, GujratAmbuja Cement and Cement
Corporation of India.

100 Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan
101 Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal
102 Float Glass Profile Sheet TATA Tata, Modiguard, Saint Gobain

(transparent)

103

Aluminium doors & window
fittings (Heavy duty)

Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco

104

Steel/Wood primer / paint

ICI delux, nerolac, berger, asian

103

Bitumen 85/25 Emulsion (MS)

HPCI, IOCL,BPCL

106

PVC water storage tanks

Sintex, water well, Siltank, Polywell/Plasto/
‘SILTANK’ by Supreme

Bitumen VG-30, VG-10

As per particular specification of item from IOCL,
BPCL, HPCL.

Rigid Phenolic foam for cold and
hot insulation as per IS: 13204

Phenotherm manufactured by Bakelite Hylam Itd

Surface Texture Finishes

Heritage manufactured by Bakelite Coatings & paints
Itd. or equivalent

11

FRP Chhajjas

Selected Products Company or equivalent.

111 FRP Porta cabin Selected Products Company or equivalent.
112 G.I. Wire-mesh/Netting Selected Products Company or equivalent.
113 Wall Putty (White Cement based) | Buildwell (Walplast Products Pvt. Ltd.)/Birla wall

care/JK white /Berger/Asian paints/ferrous Crete

114 AAC block ‘Ecorex’ manufactured by EcorexBuildtechpvt. Ltd. or
equivalent.
113 UPVC Agriculture/Pressure AKG Extrusion Pvt Ltd. or equivalent /Prayag

pipes and fittings

11¢4

UPVC underground drainage &
sewerage pipes SN 8 as per
[S:15328

KSR by Kisan
irrigation /Finolex/AKG /Supreme/Prayag

Fabrication of aluminium&
UPVC doors, windows, Facades
including ACP and glazing work

Skyler World or equivalent.

118§

Fabrication of aluminium
structural glazing and
aluminium doors & windows.

KANHA ALU AND FAB PVT. LTD., Raipur or
equivalent.

Processing and fabrication of
glass (toughened, DGU and
lamination

Wadhwa Glass Works (P) Ltd., Raipur or equivalent.

120

Glass reinforced Gypsum (GRG)
false ceiling

‘Diamond’ manufactured by Diamond International
Inexpvt. Ltd/Gyproc by Saint Gobain.

121

Wooden shutter with frame

‘Bhimsaria’ or equivalent

122

PPR-C pipes as per IS: 15801

KSR brand/Supreme /Prayag

123

PVC fittings as per IS: 10124
and IS: 7834

KSR brand or equivalent/Prayag

124

PVC underground draingae pipes
(structured wall type) as per IS:
16098

Supreme or equivalent/Prayag

125

PVC septic tanks

‘Safegard’ by Supreme or equivalent

126

PVC underground water tanks

‘Amrutam’ by Supreme or equivalent
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127 PVC readymade toilet blocks ‘Cleanage’ by Supreme or equivalent
12§ PVC chambers & Manholes Supreme or equivalent
129 Pre-Painted /powder coated CRC | M/s classic engineers and fabricators/ M/s JK

windows

Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.

13(

White cement based polymer
modified self curringmortor

Ultratech /Dr.Fixit/ Sika/ Fosroc

131

Gypsum plaster

Ferrous crete/ Gyproc (Elite-90)/ Ultratech

132

Tile Adhesive

Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite
(Fevimatex)/ Weabr (Saint Gobain)

Integral water proofing
compound with cement (for
plaster & mortar)

FOSROC/ Conplast 421 /Dr.fixit : LW+/ Sika :
sikacim/Asian Paints: Smart care vitalia& equivalent
product of BASF/CICO/ArdexEndura

134

Water proofing for
bathroom/toilet/balcony & other
wet areas.

Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite
2k /Sika: Nito Bond/Asian Paints: Damp Block 2k &
Equivalent Product of BASF/Ardex endure

135

Crystalline water proofing
compound.

Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit
crystalline /Sika: Sika Crystalline /Asian
Paints:Crystalline Quart & Equivalent Product of
BASF/CICO/ArdexEndura

136

Polycarbonate sheet

GE Plastic/Lexan /MG Polyplast

137

Fire rated doors

Signum fire protection/Shakti
Metdoor/NAVAIR /Sukri/Promat International

138§

Stainless steel railing
Accessories

Jindal/Dorma/Kich/GEZE /Godrej/Hardwyn

Stainless steel door & windows
fittings

Jindal/Dorma/Kich/Dorset/Godrej/Ozone

Acrylic Distemper 1st quality
(washable /Readymix/Low VOC)

Asian Paints (Tractor Aqua Lock Paint)/ Berger:
commando or equivalent paints of Nerolac or ICI-
Dulux.

141

Plastic emulsion plaint

Asian paint: (Apcolite Heavy Duty Premium Emulsion
paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-
Dulax:Velvet touch

142

Acrylic Smooth Exterior Paint

Asian Paint : (Apex/ Professional Premium Exterior
Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-
Dulux: Weather Shieled

143

Premium Acrylic Smooth
Exterior Paint with Silicon
Additive

Asian paint: Apex Ultima/Nerolac: XL Total/Berger:
Weather coat all guard/ICI dulux: Weather Shield
max

144 Fire paint Asian paints/Akzo Nobel Coatings India Itd./
PROMAT/Jotun
143 D.I. Pipes & fittings Electrosteel/Jindal/Tata

Ductura/Kapilansh /Kesorom

146

C.I. manhole covers, frames & CI
Gratings

Neco/Raj iron Foundary Agra/BIC/SKF /Kapilansh

147

SFRC manhole cover & Grating

K.K./Jain Pragati

148

C.P. Brass fittings (Superior
Range)

Jaquar/Grohe/Roca/Prayag

Sanitary ware fittings &
Accessories (Superior range)

Kohler/Roca/Hindware /Parryware / Prayag
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15(

Mirror glass

Atul/Modi Guard/Golden Fish

151

Extruded Polystyrene Insulation
Board

Dow Corning/Supreme /Taxes/Analco

152

Heat Resistant Tiles

Swastik/Thermatek

153

Floor Hardener

Ironite/Ferrok/Hardonate

154

Modular Expansion Joint

Herculus/Sanfield India Ltd. Vexcolt

159

Glass Wool

Dow Coring/ U.P. Twinga/Isover

15€¢

UPVC Doors and window
hardware

Rotto/Dorset/Kinlong

157

AAC Block adhesive

Ecorex/Ultratech /ArdexEndura/Ferrous Crete

158§

Ready Mix Plaster

Ultratech /Ferrous Crete/Saint Gobain

159

Post tension slab

Ultracon technology limited /Tech-9/CRUX

16(Q

Acoustical Wall paneling

Hush or equivalent to be decided by Engineer-in-
charge.

161

Sports Vinyl Flooring

Ebaco or equivalent to be decided by Engineer-in-
Charge
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APPROVED MATERIALS LIST (ELECTRICAL)

1.  Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

Sl. Item Acceptable Makes

No.

1 PVC insulated Copper wire / | KEI / HAVELLS / RR Kabel / Polycab / Finolex/
Telephone wire Anchor/ (All with ISI Marked)

2 MCCB / Switch Gear with | L&T/Seimens/Legrand / Schneider/Hager/ABB/
Thermomagnetic releases GE/C&S Electric

3 MCCB with Variable | L & T (D-Sine) , ABB (ISO Max), Siemens,
microprocessors based realeases | Schneider (NS Compact), GE (Recold Plus),
(o/c, s/c, e/ Legrand (DPX)

4 MCB / MCB Prewired DB [/ | Legrand / L&T / Hager / Seimens / Schneider/
RCCB/ Industrial Socket not | Havells; ABB/HPL
less than 10 K.

S Steel Conduit. BEC / AKG / MK / Rama / Finolex

6 PVC Conduit BEC,AKG, MK, Anchor, Finolex, Steel Cralft,

Saraswati, Swastik , Polycab

7 Casing Caping Saraswati, Polycab, Precision, Astral

8 Call Bell / Buzzer / Ceiling rose | Anchor / Vinay Clair / Polo Rider / North West.
/ Electronic Regulator.

9 Brass Batten / Angle Holder. Kinjal / Antex / Emperor.

10 | Modular Switch / Socket / Crabtree (VERONA), Anchor (Vision), L&T(Entice),
Blanking Plate /PVC Box / Metal | MK (Citric), Legrand (Myrius), Schneider (Opale).
(GI)Switch Box (the gauge of GI
Box shall not less than 16
SWG/1.2mm, depth=60mm & of
the same make that of Switch)

Front Plates, Telephone, T.V.
Outlets Socket / Fan Regulator.

11 | Lamp for (light fittings) Philips / Osram/ GE/ Bajaj/ Wipro/Crompton.

12 | XLPE insulated PVC sheathed Finolex/ Cable Corporation of India / R.R.

1.1 KV grade Al. conductor Kabels/ Universal Cable/Havells/KEI/ Polycab.
armoured UG cable.

13 | Galvanize Octagonal Street light | Bajaj/ Transrail/ Valmont/Aster.
pole/ High Mast & galvonised
bracket.

14 HRC Protection Fuses/ Fuse Siemens/ L&T/ Schneider /ABB
Fittings.

15 | Selector Switches/ Indicating AE/ Enercon/ L&T/ Neptune/ Conserve/

Lamps (LED type) Secure/ Keycee/ Vaishnav
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16 | Digital Ammeter/ Voltmeter Conserve/ Secure/Enercon/AE/ MECO/
Universal/ Rishab/ Yokins
17 | Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE or equivalent
18 | LUGS, Thimble, Cable Glands Dowels/ Multi/ COMET/ Hex/ Jhonson /
Gripwell/ Comex/Comed
19 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
20 | Modular Blanking Plate Clipsal, Crabtree, MK, Anchor, Legrand, L&T,
ROMA, Siemens Northwest
21 | G.I Pipe Jindal/ Tata/ Prakash/Surya
21 | Power contactor L&T / Siemens / Schinder/Legrand /ABB
22 | Fluorescent Tube Fittings Surya, Keslec, Trilux, Bajaj, Osram, GE , Wipro,
Crompton Philips
23 | Tap-off Box (Plug in Type), End C&sS Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
24 | LT Panels / Feeder Pillars / L & T, ABB, Siemens, Schneider, Tricolite, Adlec,
Floor Panels for upto 400A i/c CRS, Sudhir, Jakson, Advance Panel (Narela),
switchgear Adhunik, Havells.
Note: LT Panels from Licensed partners of
Original equipment manufacturer -Siemens /
L&T/ Schneider/ C & S/ ABB who are authorized
to fabricate LT panel as per design, drawing of
OEM are also acceptable.
25 | MPCB L&T, ABB, Siemens, Schneider
26 | LED fittings Havells/Wipro/CGL/Philips/Bajaj/Osram/
Halonix
27 | LED Make Nichia / citizen/ Lumileds / APT/
Electronics/Cree/Osram /Bridgelux.
28 | Static voltage stabilizer Reputed make as approved by Engineer-in-charge
29 | Loudspeaker, Amplifier, Volume | JBL, BOSE, BOSCH, Electro- Voice, Sennheiser,
controller D&B audiotechnik, Meyer Sound
30 | Ceiling Fan Havells /Bajaj/Usha/Crompton
31 | Power Capacitor Neptune/ L & T/ ABB/ Siemens
32 | Thyristor switching module Neptune/ L & T/ ABB/ Siemens
33 | Thyristor/ Capacitor Fuse Eaton/ L & T/ ABB/ Siemens
34 | Automatic power factor relay L & T/ ABB/ Siemens
35 | Coaxial Fan Rexnord or equivalent
36 | Hermitically sealed door Metaflex or equivalent as approved by Engineer-
in-charge
37 | Heat Pump AO Smith/ Racold/ Jaquar/ Emerson
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19 | Sclector Switch Kayeee / L&T /AR
21 AE/L&T—
for sprinkler fspray safe/HD
23 installation valve (15l marked)  Lifceuard/ spray sate/HD/ Tveo
I N Min /Saf
55 | Suction/Potly - VTMLZ I 1S Tead
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APPROVED MATERIALS LIST (AC & R)

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials attached in
the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order

for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge may
approve any material equivalent to that specified subject to proof being offered by the
Contractor for its equivalence and its non-availability to his satisfaction.

S.no. Item Acceptable Makes/ Manufactures
1 Air conditioner DIAKIN / HITACHI /MITSUBISHI /O General
/BLUE STAR /CARRIER
2 Dehumidifier Bry-Air, Fisair, Cotes
3 INSULATION:-
a FIBREGLASS FGP / UP TWIGA / KHIMCO
b EXPANDED POLYSTYRENE BEARDSELL / COOLINE
c EXPANDED POLYETHYLENE | NIKIFOAM / PROFEEL /Supreme/EQVT
d NITRILE FOAM AEROFLEX / Supreme/ ARMAFLEX
/Totaline /Thermo flex
4 GRILLES / DIFFUSERS COSMOS / DYNACRAFT/ CARYAIRE/
S PRE-FILTERS KIRLOSKAR / DYNA / KLENZAIDS /AIRTECH
6 Power and control CABLES KEI/Finolex/RR Kabel/Havells/polycab
7 Drain Piping SUPREME / PRINCE /
Apollo/Dutron/Ashirvad /Finolex/Astral
8 Ventilation /Exhaust fans KRUGER / COMEFRI /NICOTRA /Usha/
Crompton/ Havells/ GE/ Bajaj
Copper piping MANDEV/RAJCO/MEHTA /Totaline /Godrej
10 PVC insulated Copper wire Havells / RR Kabel / Polycab / Finolex/ Anchor/
(FRLS), Cables / Telephone L&T (All with ISI Marked)
wire
11 Circuit breakers/MCB / MCB | Legrand / L&T / Hager / Seimens / Schneider/
DB’s /| RCCB MDS/ GE/ Hager/ ABB
12 Industrial Socket MDS/ HAVELLS/ Hager/ ABB
13 PVC Conduit AKG/ MK/ Anchor/ Finolex/ Steel Craft/
Saraswati/ Swastik
14 Casing Caping Saraswati/ Polycab/ AKG
15 LUGS, Thimble, Cable Glands | Dowels/ Commet/ Hex/ Jhonson / Gripwell/
Comex/Comed
16 Duct sheet metal Sail/Jindal /Tata/Hindalco/JSW
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S.no. | Item Acceptable Makes/ Manufactures

1 Medieatgradecopperpipe Mehtatabe-tadiatRajeo adio/ bawron

2 Gas Terminal Outlets (Gas AMICO-CandafAtla Copeo UK/ MEC
Outlets}

3 Bed Head Panel MBB/PMP/MGT

4 Peuble-Arm Motorized Eh-Medieal -HabAMCO- Canadal MEC
Pendant

5 AreaValve Box MBB/PMP/MGE

6 Medien-GasAreaMaorm ANVHEO- CandaAHa-CopeotHOMHEC
Services

s Meniter-with-Meniter-Arm Rien Medical-Germany/Nexor-Germnaay/EM

Medieal-Ttaly-

8 55 Puff Pancl Tata/Jindal

9 Antibacterial Coat Paint Jotun/Sikka

10 Laminaeplentm MDA G

11 Peripheral Lights Wipro/Philips
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities (as per PWD-3)

SCHEDULE ‘D’

Extra schedule for specific requirements/

document for the work, if any.

SCHEDULE °‘E’

Reference to General Condition of Contract

Name of work

Estimated Cost of work

(i) Earnest money

(ii) Performance Guarantee

(iii) Security Deposit
SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:

2(vi) Engineer-in-Charge

(Attached in e-procurement site)

Nil

CPWD GCC-2023 (Maintenance work)
modified and amendment up to the
last dates of submission of tender.

Providing and Installation of Electrical
Power Points at Various Locations in
Trauma & Hospital Block.

% 36,22,331.00 where

% 72,500.00
(To be returned after receiving of
Performance Guarantee)

(a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the  Performance  Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

2.5% of tendered value.

Superintending Engineer, AIIMS
Raipur on behalf of Executive
Director AIIMS Raipur.

See below

Superintending Engineer, AIIMS
Raipur
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2(viii) Accepting Authority
2(x) Percentage on cost of materials and
labour to cover all overheads and profits

2(x)(b) Standard Schedule of Rates

2(xi) Department

9(ii) Standard CPWD contract Form

CLAUSE 1

(i) Time allowed for submission of Performance
Guarantee, programme chart

(Time and progress) and applicable labour
Licenses, registration with EPFO,

ESIC and BOCW welfare board or proof of
applying Thereof from the date of issue of

letter of acceptance

(ii) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee
amount beyond the period Provided in (i) above

CLAUSE 2

Authority for fixing compensation under clause 2

CLAUSE 2A
Applicable clause 2/ Clause 2A

CLAUSE 5

Number of days from the date of issue of letter of

acceptance for reckoning date of start
Mile stone(s) as per table given below:-

Superintending AIIMS

Raipur (C.G)

Engineer,

15%

As per DSR (E&M) 2025, DSR (Civil)
2023 and Market Rate

Engineering Department
Cell, AIIMS Raipur.

Project

GCC (Maintenance work) 2023 &
CPWD Form 7/8 as modified &
corrected up to last date of receipt
of Bid/tender.

07 Days

03 Days

Superintending Engineer/ Executive
Director, AIIMS

CLAUSE 2

10 Days

Time allowed in Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of
No start) non-achievement
of
1 <
2 NIL
3
4 —

Time allowed for execution of work — 04 months.
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Authority to decide:
(i) Extension of time

(ii) Shifting of date of start in case of
delay in handing over of site
AIIMS Raipur

PROFORMA OF SCHEDULES CLAUSE 5

Schedule of handing over of site

Superintending Engineer /Executive Director,

on work of other
agencies

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.
Part A | Portion without any All works 10 days
hindrance
Part B | Portions with NA
encumbrances
Part C | Portions dependent NA

Clause 5

Applicable clause S5/ Clause 5A

Clause 6: Mode of Measurement

Computerised Measure Book (CMB)/ Electronic

Measure Book (EMB)

CLAUSE 7

Gross work to be done together with
net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE 7 A

Whether clause 7A shall be applicable

CLAUSE 10A

CLAUSE 10B (II)
Whether Clause 10 B (ii) shall be applicable

CLAUSE 10C

Clause 5

CMB

Running Account Bills to be
submitted by Contractor and
payment to be made after 30 days
from payment of Previous RA Bills

YES
As required by Engineer-in-
Charge

Not Applicable

78 |Page



Component of labour expressed as percent of

value of work : Not Applicable

CLAUSE 10CC : Not Applicable

CLAUSE 11

Specifications to be followed for execution of work : CPWD General Specifications for

Electrical Works, Part-I (Internal-2023),
Part-Il (External-2023), Part-IV (Sub
Station- 2013) amended up to date and
additional terms & conditions attached.

CLAUSE 12

Authority to decide deviation upto 1.5 times : Superintending Engineer /Executive
of tendered amount Director, AIIMS Raipur

12.2

Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work : No limit

CLAUSE 16

Competent Authority for deciding reduced

rates Superintending Engineer/ Executive Director,

AIIMS Raipur

CLAUSE 18

List of mandatory machinery, tools & plants : As required by Engineer —in- Charge
to be deployed by the contractor at site

CLAUSE 19 C... Engineer- in charge (Superintending Engineer ) to decide penalty for each
default

CLAUSE 19 D... Engineer- in charge (Superintending Engineer ) to decide penalty for each
default

CLAUSE 19 G ... Engineer- in charge (Superintending Engineer ) to decide penalty for each
default

CLAUSE 19 K ... Not Applicable

CLAUSE 19 L ... Applicable

CLAUSE 25

(i) Conciliator: TO BE DECIDED BY EXECUTIVE DIRECTOR, AIIMS Raipur

(ii) Arbitrator Appointing Authority: TO BE DECIDED BY EXECUTIVE DIRECTOR, AIIMS
Raipur

(iii) Place of Arbitration: RAIPUR (C.G.) / BILASPUR (C.G.)
CLAUSE 32 : Not Applicable

CLAUSE 38 : Not Applicable

79| Page



SCHEDULE OF QUANTITY

SI.
No.

Description of item

Unit

Qty

Rate

Amount

Wiring for circuit/ submain wiring
alongwith earth wire with the following
sizes of FRLS/HFFR PVC insulated
copper conductor, single core cable in
surface/ recessed medium class PVC
conduit & accessories as required.

(2)

2X25sq. mm+ 1X2.5sq. mm earth
wire

Metre

1680.00

311.00

X 5,22,480.0

(b)

2X4sq.mm + 1 X4 sq. mm earth wire

Metre

2100.00

373.00

X7,83,300.0

(©)

4 X 4 sq. mm + 2 X 4 sq. mm earth wire

Metre

2012.50

587.00

311,81,337.5

(d)

4 X 10 sq. mm + 2 X 6 sq. mm earth
wire

Metre

266.00

1078.00

32,86,748.0

(e)

4 X 16 sq. mm + 2 X 6 sq. mm earth
wire

Metre

266.00

1454.00

3 3,86,764.0

Supplying and fixing following size/
modules, GI box alongwith modular
base & cover plate for modular switches
in recess etc. as required.

()

8 Module

Each

121.00

517.00

¥62,557.0

Supplying and fixing following modular
switch/ socket on the existing modular
plate & switch box including
connections but excluding modular
plate etc. as required.

(b)

15/16 A switch

Each

242.00

176.00

3 42,592.0

(©)

3 pin 5/6 A socket outlet

Each

242.00

136.00

¥32,912.0

(d)

6 pin 15/16 A socket outlet

Each

121.00

219.00

3 26,499.0

Supplying and fixing modular blanking
plate on the existing modular plate &
switch box excluding modular plate as
required.

Each

30.00

47.00

31,410.0

Supplying and fixing following way, per
phase isolation horizontal type three
pole and neutral, sheet steel, MCB
distribution board IP-42 (Metal Door),
415V on surface/ recess, complete with
tinned copper bus bar, neutral bus bar,
earth bar, din bar, interconnections,
powder painted including earthing &
accessories etc. as required. (But
without MCB/RCCB/Isolator)

(2)

8 way (8 +30), Double door

Each

7.00

10609.00

3 74,263.0

Supplying and fixing 5 A to 32 A rating,
240/415V, 10 kA, "C" curve, miniature
circuit breaker suitable for inductive
load of following poles in the existing
MCB DB complete with connections,
testing and commissioning etc. as
required.

(2)

Single pole

each

168.00

285.00

X3 47,880.0
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SI.
No.

Description of item

Unit

Qty

Rate

Amount

Supplying and fixing TP&N MCB,415
volts, 'C' curve, suitable for inductive
load of following poles in the existing
MCB DB complete with connections,
testing and commissioning &
accessories etc. as required.

(2)

40/63 A

Each

7.00

2671.00

3 18,697.0

Supplying and fixing following rating,
double pole, (Single phase and neutral),
240 volts, residual current circuit
breaker (RCCB), having a sensitivity
current upto 30 milliamperes in the
existing MCB DB complete with
connections, testing and commissioning
etc. as required.

(2)

40 A

each

6.00

2512.00

3 15,072.0

(b)

63A

each

15.00

2866.00

3 42,990.0

Supplying and fixing Cable End Box
(Loose Wire Box) suitable for following
triple pole and neutral, sheet steel,
MCB distribution board, 415 Volts, on
surface/ recess, complete with testing
and commissioning etc.as required.

(2)

For 8 way, Double door TPN MCBDB

Each

7.00

1448.00

¥10,136.0

10

Providing and fixing following rating
and breaking capacity and pole MCCB
with thermomagnetic release and
terminal spreaders in existing cubicle
panel board including drilling holes in
cubicle panel, making connections,
Ics=100% Icu and Operational Voltage
690V etc. as required.

10.1

100 A, 30KA, FPMCCB

Each

7.00

8127.00

%¥56,889.0

11

Supplying, installing, testing and
commissioning of following capacity
TPN tap off box made of 1.6mm thick
sheet steel enclosure duly painted with
powder coating on existing rising mains
complete with TPN disconnector FSU
and HRC fuses, connections, earthing
etc. as required.

11.1

100A

Each

2.00

14902.00

%329,804.0

Total

X 36,22,330.5

Say

X 36,22,331.0
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